

Summary of Awards and Recommendation

UPLB-S-108-11-19, Procurement of ICS Data Center FOC and Structured Cabling - Fiber Optic Backbone Cabling (From Outdoor Distribution Box to ICS Data Center)

Date of Submission of Bids:

End-User	Lot #	Item #	Qty	UOM	Item Description	Estimated Unit Cost	Estimated Total Cost	Savings	Evaluation / LCRB / Recommendation	Specifications Offered by the Bidder	Unit Cost	Total Cost												
ITC FC: 8216500 Anita Palmes 536-2886	1	1	1	LOT	Procurement of ICS Data Center FOC and Structured Cabling - Fiber Optic Backbone Cabling (From Outdoor Distribution Box to ICS Data Center)	900,000.00	900,000.00	390,000.00	LIGHTNET CONNECT SYSTEMS CORP.	Procurement of ICS Data Center FOC and Structured Cabling - Fiber Optic Backbone Cabling (From Outdoor Distribution Box to ICS Data Center)	510,000.00	510,000.00												
					Inclusion of the following:								Inclusion of the following:											
					12 core Singlemode Fiber Optic Cable OS1 - indoor/outdoor - 160 m								LS Brand 12 core Singlemode Fiber Optic Cable OS1 - indoor/outdoor - 160m											
					Rackmount Fiber Enclosure, loaded with 24 LC duplex adaptor with fiber splice tray - 4 assy								LS Brand LS-FDF-XX Rackmount Fiber Enclosure, Loaded with 24 LC duplex adaptor with fiber splice tray - 4 assy											
					FOC LC Pigtail OS1 - 192 pcs								LS Brand FOC LC Pigtail OS1 - 192 pcs											
					LC to LC Duplex Fiber Patch Cord, OS1, 3m - 65 pcs								LS Brand LC to LC Duplex Fiber Patch Cord, OS1, 3m - 65 pcs											
					LC to LC Duplex Fiber Patch Cord, OS1, 5m - 65 pcs								LS Brand LC to LC Duplex Fiber Patch Cord, OS1, 5m - 65 pcs											
					SC to LC Duplex Fiber Patch Cord, OS1, 3m - 45 pcs								LS Brand SC to LC Duplex Fiber Patch Cord, OS1, 3m - 45 pcs											
					Cable Manager 1U, compatible with existing rack - 6 pcs								LS Brand LS-HCM-1U-EX Cable Manager 1U, compatible with existing rack - 6 pcs											
					Fiber Consumable Kit (including labeler tape, cable ties #10, slave connector, etc) - 1 lot								Fiber Consumable Kit (including labeler tape, cable ties #10, slave connector, etc) - 1 lot											
					Fluke Test - 1 lot								Fluke Test - 1 lot											
					Labor Cost - 1 lot								Labor Cost - 1 lot											
					Engineering/Supervision - 1 lot								Engineering/Supervision - 1 lot											
					As-built Documentation - 1 lot								As-built Documentation - 1 lot											
					Mobilization/Demobization - 1 lot								Mobilization/Demobization - 1 lot											
					<i>Please see attached Terms of Reference for further scope of work</i>																			
					Total Approved Budget for the Contract:								PHP 900,000.00	SAVINGS		PHP 390,000.00	TOTAL BID		PHP 510,000.00					
					Date of Delivery:								30 Calendar Days upon receipt of Notice To Proceed											
Price Validity:					120 calendar days from bid opening																			

Evaluated By:

05
Mr. Mark Efrain Coronella

Mr. Mark Morris Dirhapilis

Engr. Donny Rey Camus

5% PERFORMANCE BOND FOR CASH	SUMMARY OF AWARDS		BREAKDOWN	
25,500.00	LIGHTNET CONNECT SYSTEMS CORP.	510,000.00	AWARDED	510,000.00
			SAVINGS	390,000.00
			SHOPPING	
			NEGOTIATED PURCHASE - SMALL VALUE PROCUREMENT	
			RETURNED TO END-USER FOR MANDATORY REVIEW OF SPECS AND MARKET SURVEY FOR ANOTHER PUBLIC BIDDING	
		510,000.00	TOTAL (PHP)	900,000.00

Recommending Approval (BAC members):

ROBERTO P. CERENO, Chair
ALLAN B. ANOYO, Vice Chair
TEODULFO S. DELGADO
EILEEN LORENA M. MAMINO
MARCELINO A. DELFIN

(Handwritten signatures of BAC members)